					DIRTWORKS		RAZZ		WSB EXCAVATION &		ROAD CONSTRUCTION		
	BIDDER		ENGINEER'S ESTIMATE		NORTHWEST, LLC		CONSTRUCTION, INC.		UTILITIES, LLC		NORTHWEST, INC.		
	BIDDER ADDRESS				3112 96th Street East		4055 Hammer Drive		11921 99th Avenue NE		P.O. Box 2228		
					Tacoma, WA 98446 Belli		Bellingham	Bellingham, WA 98226		Arlington, WA 98223		Renton, WA 98056	
	WASHINGTON STATE WORKMAN'S COMP. ACCT. NO.				673,152-00		846,666-01		802,107-06		052,715-01		
	WASHINGTON STATE CONTRACTOR'S REG. NUMBER				DIRTWNL825NA		RAZZCCI955KU		WSBEXEU821CA		RCNW*CN978L6		
	BID BOND OR OTHER GOOD FAITH TOKEN				5% BID BOND		5% BID BOND		5% BID BOND		5% BID BOND		
NO.	ITEM	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	
	EDULE A - GRINDER PUMP STATION 1												
1	Mobilization	1 LS	\$20,000.00	\$20,000.00	\$22,545.00	\$22,545.00	\$14,000.00	\$14,000.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00	
2	Temporary Erosion and Sedimentation Control	1 LS	\$5,000.00	\$5,000.00	\$16,500.00	\$16,500.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$500.00	\$500.00	
3	Trench Safety System	1 LS	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00	\$7,000.00	\$7,000.00	\$5,000.00	\$5,000.00	\$750.00	\$750.00	
4	Temporary Sewer Bypass Pumping	1 LS	\$15,000.00	\$15,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00	\$11,000.00	\$11,000.00	
5	Demolition	1 LS	\$20,000.00	\$20,000.00	\$35,300.00	\$35,300.00	\$12,000.00	\$12,000.00	\$15,000.00	\$15,000.00	\$27,000.00	\$27,000.00	
6	Clearing and Grubbing	1 LS	\$4,000.00	\$4,000.00	\$35,000.00	\$35,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00	
7	Wet Well Modifications and Accessories	1 LS	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$30,000.00	\$30,000.00	
8	Valve Box and Discharge Piping	1 LS	\$27,000.00	\$27,000.00	\$10,000.00	\$10,000.00	\$21,000.00	\$21,000.00	\$15,000.00	\$15,000.00	\$33,000.00	\$33,000.00	
0	Installation of Grinder Pumps, Discharge	1 25	\$27,000.00	\$27,000.00	\$10,000.00	\$10,000.00	\$21,000.00	\$21,000.00	\$15,000.00	\$15,000.00	\$55,000.00	\$55,000.00	
2	Elbows, and Guide Rails	1 LS	\$12,000.00	\$12,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$13,000.00	\$13,000.00	
10	Electrical	1 LS	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$50,000.00	\$50,000.00	\$54,000.00	\$54,000.00	\$41,800.00	\$41,800.00	
11	Site Restoration	1 LS	\$16,000.00	\$16,000.00	\$7,500.00	\$7,500.00	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00	\$2,800.00	\$2,800.00	
11		I LS	\$10,000.00	\$10,000.00	\$7,500.00	\$7,500.00	\$0,000.00	\$0,000.00	\$10,000.00	\$10,000.00	\$2,800.00	\$2,800.00	
	SUDTOTAL SCHEDULE A			\$157,000.00		\$202,845.00		\$174,000.00		\$194,000.00		\$182,850.00	
	SUBTOTAL, SCHEDULE A			\$137,000.00		\$202,845.00		\$174,000.00		\$194,000.00		\$182,830.00	
SCH	EDULE B - GRINDER PUMP STATION 2												
1	Mobilization	1 LS	\$16,000.00	\$16,000.00	\$15,030.00	\$15,030.00	\$14,000.00	\$14,000.00	\$15,000.00	\$15,000.00	\$19,000.00	\$19,000.00	
2	Temporary Erosion and Sedimentation Control	1 LS	\$5,000.00	\$5,000.00	\$12,500.00	\$12,500.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$500.00	\$500.00	
3	Trench Safety System	1 LS	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00	\$6,000.00	\$6,000.00	\$5,000.00	\$5,000.00	\$750.00	\$750.00	
4	Temporary Sewer Bypass Pumping	1 LS	\$12,000.00	\$12,000.00	\$10,000.00	\$10,000.00	\$25,000.00	\$25,000.00	\$0.00	\$0.00	\$23,000.00	\$23,000.00	
5	Demolition	1 LS	\$20,000.00	\$20,000.00	\$21,700.00	\$21,700.00	\$12,000.00	\$12,000.00	\$15,000.00	\$15,000.00	\$27,000.00	\$27,000.00	
6	Clearing and Grubbing	1 LS	\$7,000.00	\$7,000.00	\$20,000.00	\$20,000.00	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00	
7	Wet Well Modifications and Accessories	1 LS	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$0.00	\$0.00	\$30,000.00	\$30,000.00	
8	Valve Box and Discharge Piping	1 LS	\$24,000.00	\$24,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$33,000.00	\$33,000.00	
9	Installation of Grinder Pumps, Discharge		\$2.,000.00	\$2.,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00	\$22,000.00	\$22,000.00	
Ĺ	Elbows, and Guide Rails	1 LS	\$12,000.00	\$12,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$13,000.00	\$13,000.00	
10	Electrical	1 LS	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$51,000.00	\$51,000.00	\$60,000.00	\$60,000.00	\$47,550.00	\$47,550.00	
11	Site Restoration	1 LS	\$12,000.00	\$12,000.00	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00	\$4,000.00	\$4,000.00	
		1 15	ψ12,000.00	ψ12,000.00	ψ2,000.00	ψυ,000.00	\$0,000.00	ψ0,000.00	ψ10,000.00	φ10,000.00	ψ1,000.00	ψ1,000.00	
	SUBTOTAL, SCHEDULE B			\$146,000.00		\$145,230.00		\$168,000.00		\$160,000.00		\$202,800.00	

DATE: 11/2022 DRAWN: SC CHECKED: ED

					DIRTWORKS		RAZZ		WSB EXCAVATION &		ROAD CONSTRUCTION	
	BIDDER		ENGINEER'S ESTIMATE		NORTHWEST, LLC		CONSTRUCTION, INC.		UTILITIES, LLC		NORTHWEST, INC.	
NO.	ITEM	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SCH	EDULE C - GRINDER PUMP STATION 3											
1	Mobilization	1 LS	\$16,000.00	\$16,000.00	\$15,030.00	\$15,030.00	\$14,000.00	\$14,000.00	\$15,000.00	\$15,000.00	\$19,000.00	\$19,000.00
2	Temporary Erosion and Sedimentation Control	1 LS	\$5,000.00	\$5,000.00	\$12,500.00	\$12,500.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$500.00	\$500.00
3	Trench Safety System	1 LS	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00	\$7,500.00	\$7,500.00	\$5,000.00	\$5,000.00	\$750.00	\$750.00
4	Temporary Sewer Bypass Pumping	1 LS	\$12,000.00	\$12,000.00	\$10,000.00	\$10,000.00	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00	\$20,000.00	\$20,000.00
5	Demolition	1 LS	\$20,000.00	\$20,000.00	\$21,700.00	\$21,700.00	\$12,000.00	\$12,000.00	\$15,000.00	\$15,000.00	\$28,500.00	\$28,500.00
6	Clearing and Grubbing	1 LS	\$9,000.00	\$9,000.00	\$20,000.00	\$20,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00
7	Wet Well Modifications and Accessories	1 LS	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$30,000.00	\$30,000.00
8	Valve Box and Discharge Piping	1 LS	\$24,000.00	\$24,000.00	\$10,000.00	\$10,000.00	\$21,000.00	\$21,000.00	\$15,000.00	\$15,000.00	\$33,000.00	\$33,000.00
9	Installation of Grinder Pumps, Discharge											
	Elbows, and Guide Rails	1 LS	\$12,000.00	\$12,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$13,000.00	\$13,000.00
10	Electrical	1 LS	\$30,000.00	\$30,000.00	\$30,000.00	\$30,000.00	\$50,000.00	\$50,000.00	\$60,000.00	\$60,000.00	\$49,300.00	\$49,300.00
11	Site Restoration	1 LS	\$12,000.00	\$12,000.00	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00	\$2,250.00	\$2,250.00
			,	,		,				,	,	,
	SUBTOTAL, SCHEDULE C			\$148,000.00		\$145,230.00		\$174,500.00		\$200,000.00		\$201,300.00
						. ,		. ,				. ,
SCH	EDULE D - GRINDER PUMP STATION 4											
1	Mobilization	1 LS	\$15,000.00	\$15,000.00	\$15,030.00	\$15,030.00	\$14,000.00	\$14,000.00	\$15,000.00	\$15,000.00	\$19,000.00	\$19,000.00
2	Temporary Erosion and Sedimentation Control	1 LS	\$5,000.00	\$5,000.00	\$12,500.00	\$12,500.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$500.00	\$500.00
3	Trench Safety System	1 LS	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00	\$7,500.00	\$7,500.00	\$5,000.00	\$5,000.00	\$750.00	\$750.00
4	Temporary Sewer Bypass Pumping	1 LS	\$15,000.00	\$15,000.00	\$10,000.00	\$10,000.00	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00	\$23,000.00	\$23,000.00
5	Demolition	1 LS	\$20,000.00	\$20,000.00	\$21,700.00	\$21,700.00	\$12,000.00	\$12,000.00	\$15,000.00	\$15,000.00	\$27,000.00	\$27,000.00
6	Clearing and Grubbing	1 LS	\$2,000.00	\$2,000.00	\$20,000.00	\$20,000.00	\$5,000.00	\$5,000.00	\$15,000.00	\$15,000.00	\$5,000.00	\$5,000.00
7	Wet Well Modifications and Accessories	1 LS	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$30,000.00	\$30,000.00
8	Valve Box and Discharge Piping	1 LS	\$24,000.00	\$24,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$15,000.00	\$15,000.00	\$33,000.00	\$33,000.00
9	Installation of Grinder Pumps, Discharge											
1	Elbows, and Guide Rails	1 LS	\$12,000.00	\$12,000.00	\$10,000.00	\$10,000.00	\$15,000.00	\$15,000.00	\$20,000.00	\$20,000.00	\$13,000.00	\$13,000.00
10	Electrical	1 LS	\$35,000.00	\$35,000.00	\$30,000.00	\$30,000.00	\$51,000.00	\$51,000.00	\$60,000.00	\$60,000.00	\$51,600.00	\$51,600.00
11	Site Restoration	1 LS	\$12,000.00	\$12,000.00	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00	\$10,000.00	\$10,000.00	\$3,200.00	\$3,200.00
	SUBTOTAL, SCHEDULE D			\$148,000.00		\$145,230.00		\$169,500.00		\$200,000.00		\$206,050.00

DATE: 11/2022 DRAWN: SC CHECKED: ED APPROVED: ED

		DIRTWORKS	RAZZ	WSB EXCAVATION &	ROAD CONSTRUCTION NORTHWEST, INC.	
BIDDER	ENGINEER'S ESTIMATE	NORTHWEST, LLC	CONSTRUCTION, INC.	UTILITIES, LLC		
SUBTOTAL, SCHEDULE A	\$157,000.00	\$202,845.00	\$174,000.00	\$194,000.00	\$182,850.00	
SUBTOTAL, SCHEDULE B	\$127,000.00	\$145,230.00	\$168,000.00	\$160,000.00	\$202,800.00	
SUBTOTAL, SCHEDULE C	\$148,000.00	\$145,230.00	\$174,500.00	\$200,000.00	\$201,300.00	
SUBTOTAL, SCHEDULE D	\$148,000.00	\$145,230.00	\$169,500.00	\$200,000.00	\$206,050.00	
TOTAL SCHEDULES A, B, C, AND D	\$599,000.00	\$638,535.00	\$686,000.00	\$754,000.00	\$793,000.00	
Sales Tax @ 10.2%	\$61,098.00	\$65,130.57	\$69,972.00	\$76,908.00	\$80,886.00	
TOTAL BID	\$660,098.00	\$703,665.57	\$755,972.00	\$830,908.00	\$873,886.00	
Sealed bids were opened at the Northshore Utility Distriction Washington 98028 on Tuesday, November 29, 2022, at 2						
washington 98028 on Tuesday, November 29, 2022, at	2.00 p.m. (ideal time).		DENOTES			
I hereby certify that, to the best of my knowledge, the ab	ove tabulations are true and correct		DENOTES MATHEMATICAL OR			
transcriptions of the unit prices and total amounts bid.			ROUNDING ERROR			
the Kubl						
ERIC DELFEL, P.J.						

DATE: 11/2022 DRAWN: SC CHECKED: ED APPROVED: ED